DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 04/ 2003
* *» * B D CHECK REPORT * * * TIME: 11:10
PS&E JOB NO: 037017 REVI SION NO : BI DS OPENED ON : Jan 15 2004
CONTRACT NO: 006704 REGON NO  : 6 AWARDED ON : Jan 20 2004
VERSION NO : 1 WORK ORDER# : XL1684
HAY SR 000,127 e LOWBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER -------
TITLE © SR 127 TRANSTATE PAVI NG CO. | NLAND ASPHALT COVPANY, A DIVI POE ASPHALT PAVI NG | NC.
CENTRAL FERRY TO CHURCH HILL ROAD 2000 E BEECH ST 802 N FANCHER RD 302 15TH ST
037017 98901- 2147 99212- 1016 CLARKSTON WA  99403- 2372
PROJECT . GCA3636, NH-0127(007) YAKIMA WA 989091788 SPOKANE WA 992203366 LEWSTON ID 835010449
COUNTY(S)  : VI TMAN CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -42.37% -8.75% -39.97%
104, 115. 00 60, 000. 00 -44,115.00 95, 000. 00 -9, 115. 00 62,500.00 -41, 615.00
2 STRIPPING INCL. HAUL - SITE Q& P-151
103000. 0000 C.Y. 0. 7500 0. 0000 -100. 00 % 0. 0000 -100. 00 % 0. 0000 -100. 00 %
77, 250. 00 0.00 -77,250.00 0.00 -77,250.00 0.00 -77,250.00
3 REMOVI NG GUARDRAI L
1777. 0000 L. F. 3. 0000 1. 2500 -58.33% 1. 5000 -50.00 % 1. 5000 -50.00 %
5, 331. 00 2,221.25 -3,109.75 2, 665. 50 -2,665.50 2, 665. 50 -2,665.50
4  REMOVI NG GUARDRAI L ANCHOR
10. 0000 EACH 183. 0000 165. 0000 -9.84% 150. 0000 -18.03% 150. 0000 -18.03%
1, 830. 00 1, 650. 00 -180. 00 1, 500. 00 -330. 00 1, 500. 00 -330.00
5 REMOVI NG GUI DE POST
350. 0000 EACH 3.5000 1. 0000 -71.43% 2. 0000 -42.86% 2. 0000 -42.86%
1, 225. 00 350. 00 -875.00 700. 00 -525. 00 700. 00 -525. 00
6 REMOVI NG W RE FENCE
134. 0000 L. F. 3. 7500 9. 0000 140. 00 % 5. 0000 33.33% 5. 0000 33.33%
502. 50 1, 206. 00 703. 50 670. 00 167. 50 670. 00 167. 50
7  REMOVI NG BRASS MARKER
72. 0000 EACH 6. 5000 75.0000 1, 053.85% 40. 0000 515.38% 30. 0000 361.54%
468. 00 5, 400. 00 4,932.00 2, 880. 00 2,412.00 2,160. 00 1, 692. 00
GRADI NG
8 ROADWAY EXCAVATI ON | NCL. HAUL
202. 0000 C.Y. 15. 0000 6. 5000 -56.67 % 12. 0000 -20.00% 17. 5000 16.67 %
3, 030. 00 1, 313. 00 -1,717.00 2,424.00 -606. 00 3, 535. 00 505. 00
9 COMMON BORROW | NCL. HAUL
3000. 0000 C.Y. 10. 0000 6. 5000 -35.00% 10. 5000 5.00 % 12. 0000 20.00 %
30, 000. 00 19,500.00 - 10, 500. 00 31, 500. 00 1, 500. 00 36, 000. 00 6, 000. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

* *x

DATE: 12/ 04/ 2003

Bl D CHECK REPORT TIME: 11:10
PS&E JOB NO: 037017 REVI SION NO : BI DS OPENED ON : Jan 15 2004
CONTRACT NO: 006704 REGON NO  : 6 AWARDED ON : Jan 20 2004
VERSION NO : 1 WORK ORDER# : XL1684
HAY SR 000,127 e LOWBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER -------
TITLE © SR 127 TRANSTATE PAVI NG CO. | NLAND ASPHALT COVPANY, A DIVI POE ASPHALT PAVI NG | NC.
CENTRAL FERRY TO CHURCH HILL ROAD 2000 E BEECH ST 802 N FANCHER RD 302 15TH ST
037017 98901- 2147 99212- 1016 CLARKSTON WA  99403- 2372
PROJECT . GCA3636, NH-0127(007) YAKIMA WA 989091788 SPOKANE WA 992203366 LEWSTON ID 835010449
COUNTY(S)  : VI TMAN CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
10 EMBANKMVENT COVPACTI ON
2455, 0000 C.Y. 2. 0000 1. 0000 -50. 00 % 2. 7500 37.50% 7.5000 275.00 %
4,910. 00 2, 455. 00 -2, 455. 00 6, 751. 25 1, 841. 25 18, 412. 50 13, 502. 50
DRAI NAGE
11  QUARRY SPALLS
5. 0000 C.Y. 45. 0000 125. 0000 177. 78 % 40. 0000 S11.11% 175. 0000 288.89 %
225. 00 625. 00 400. 00 200. 00 -25.00 875. 00 650. 00
12 SAFETY BARS FOR BOX CULVERT
2. 0000 EACH 600. 0000 950. 0000 58.33% 500. 0000 -16.67% 1, 400. 0000 133.33%
1, 200. 00 1, 900. 00 700. 00 1, 000. 00 -200. 00 2, 800. 00 1, 600. 00
SURFACI NG
13 CRUSHED SURFACI NG BASE COURSE
2800. 0000 C.Y. 20. 0000 18. 0000 -10.00 % 24. 0000 20. 00 % 20. 0000 0. 00 %
56, 000. 00 50, 400. 00 -5, 600. 00 67, 200. 00 11, 200. 00 56, 000. 00 0. 00
14  EROSI ON REPAI R AGGREGATE
350. 0000 C.Y. 50. 0000 55. 0000 10. 00 % 37. 0000 -26.00% 40. 0000 -20.00 %
17, 500. 00 19, 250. 00 1, 750. 00 12, 950. 00 -4, 550. 00 14, 000. 00 -3,500. 00
LI QU D ASPHALT
15 ASPHALT CRS-2
335. 0000 TON 165. 0000 185. 0000 12.12% 190. 0000 15. 15 % 180. 0000 9. 09 %
55, 275. 00 61, 975. 00 6, 700. 00 63, 650. 00 8, 375. 00 60, 300. 00 5, 025. 00
16 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00 % 0.00% 0.00 %
20, 703. 00 20, 703. 00 20, 703. 00 20, 703. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 04/ 2003
* *» * B D CHECK REPORT * * * TIME: 11:10
PS&E JOB NO: 037017 REVI SION NO : BI DS OPENED ON : Jan 15 2004
CONTRACT NO: 006704 REGON NO  : 6 AWARDED ON : Jan 20 2004
VERSION NO : 1 WORK ORDER# : XL1684
HAY SR 000,127 e LOWBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER -------
TITLE © SR 127 TRANSTATE PAVI NG CO. | NLAND ASPHALT COVPANY, A DIVI POE ASPHALT PAVI NG | NC.
CENTRAL FERRY TO CHURCH HILL ROAD 2000 E BEECH ST 802 N FANCHER RD 302 15TH ST
037017 98901- 2147 99212- 1016 CLARKSTON WA  99403- 2372
PROJECT . GCA3636, NH-0127(007) YAKIMA WA 989091788 SPOKANE WA 992203366 LEWSTON ID 835010449
COUNTY(S)  : VI TMAN CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
Bl TUM NOUS SURFACE TREATMENT
17 FURN SHI NG AND PLACI NG CRUSHED SCREENI NG 1/2 TO NO. 4
802. 0000 C.Y. 40. 0000 21. 0000 -47.50% 21. 0000 -47.50% 35. 0000 -12.50%
32, 080. 00 16, 842.00 - 15, 238.00 16,842.00 -15, 238.00 28, 070. 00 -4,010. 00
ASPHALT CONCRETE PAVEMENT
18 PLAN NG Bl TUM NOUS PAVENMENT
11998. 0000 S.Y. 3. 5000 3.0000 -14.29% 2. 5500 -27.14% 2. 5000 -28.57%
41, 993. 00 35, 994. 00 -5,999. 00 30,594.90 -11,398.10 29,995.00 -11,998.00
19 ASPHALT CONC. FOR PAVEMENT REPAI R
1024. 0000 TON 54. 0000 40. 0000 -25.93% 50. 0000 -7.41% 60. 0000 11.11%
55, 296. 00 40,960.00 -14,336.00 51, 200. 00 -4,096. 00 61, 440. 00 6, 144. 00
20 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 70-28
19679. 0000 TON 24. 5000 31. 9500 30.41% 29. 5000 20.41% 29. 0000 18.37%
482, 135. 50 628, 744.05 146, 608. 55 580, 530. 50 98, 395. 00 570, 691. 00 88, 555. 50
21 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0.00 % 0.00% 0.00 %
21, 500. 00 21, 500. 00 21, 500. 00 21, 500. 00
22 COVPACTI ON PRI CE ADJUSTMVENT
CALC 0. 00 % 0. 00 % 0.00 %
9, 300. 00 9, 300. 00 9, 300. 00 9, 300. 00
23 SMOOTHNESS COMPLI ANCE ADJUSTMVENT
CALC 0.00 % 0.00% 0.00 %
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
24  CYCLI C DENSI TY PRI CE ADJUSTMENT
CALC 0. 00 % 0. 00 % 0.00 %
-1.00 -1.00 -1.00 -1.00
25  PAVING ASPHALT REVI SI ON
CALC 0.00 % 0.00% 0.00 %
-1.00 -1.00 -1.00 -1.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 04/ 2003
* *» * B D CHECK REPORT * * * TIME: 11:10
PS&E JOB NO: 037017 REVI SION NO : BI DS OPENED ON : Jan 15 2004
CONTRACT NO: 006704 REGON NO  : 6 AWARDED ON : Jan 20 2004
VERSION NO : 1 WORK ORDER# : XL1684
HAY SR 000,127 e LOWBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER -------
TITLE © SR 127 TRANSTATE PAVI NG CO. | NLAND ASPHALT COVPANY, A DIVI POE ASPHALT PAVI NG | NC.
CENTRAL FERRY TO CHURCH HILL ROAD 2000 E BEECH ST 802 N FANCHER RD 302 15TH ST
037017 98901- 2147 99212- 1016 CLARKSTON WA  99403- 2372
PROJECT . GCA3636, NH-0127(007) YAKIMA WA 989091788 SPOKANE WA 992203366 LEWSTON ID 835010449
COUNTY(S)  : VI TMAN CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ERCSI ON CONTROL AND PLANTI NG
26 ESC LEAD
10. 0000 DAY 25. 0000 200. 0000 700. 00 % 275. 0000 1, 000. 00 % 600. 0000 2, 300. 00 %
250. 00 2, 000. 00 1, 750. 00 2, 750. 00 2,500. 00 6, 000. 00 5, 750. 00
27 SEEDING, FERTILIZING AND MULCHI NG - SITE Q5 P-151
4. 2800 ACRE 1, 100. 0000 0. 0000 -100. 00 % 0. 0000 -100. 00 % 0. 0000 -100. 00 %
4,708. 00 0. 00 -4,708.00 0. 00 -4,708.00 0.00 -4,708.00
28 SEEDI NG, FERTILIZING AND MULCH NG
1. 0000 ACRE 1, 500. 0000 1, 320. 0000 -12.00% 1, 850. 0000 23.33% 2, 000. 0000 33.33%
1, 500. 00 1, 320. 00 -180. 00 1, 850. 00 350. 00 2, 000. 00 500. 00
29 SILT FENCE
1492. 0000 L. F. 4. 0000 2. 5000 -37.50% 5. 0000 25.00% 8. 0000 100. 00 %
5, 968. 00 3, 730. 00 -2,238.00 7, 460. 00 1, 492. 00 11, 936. 00 5, 968. 00
30 TOPSO L TYPE B
520. 0000 CY 5. 0000 11. 0000 120. 00 % 15. 0000 200. 00 % 28. 0000 460. 00 %
2, 600. 00 5, 720. 00 3, 120. 00 7, 800. 00 5, 200. 00 14, 560. 00 11, 960. 00
31 EROSI ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00% 0.00 %
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
TRAFFI C
32 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
3680. 0000 L. F. 14. 0000 12. 8000 -8.57% 13. 1500 -6.07% 13. 5000 -3.57%
51, 520. 00 47, 104. 00 -4, 416. 00 48, 392. 00 -3,128.00 49, 680. 00 -1, 840.00
33 BEAM GUARDRAI L TYPE 1
600. 0000 L. F. 12. 0000 11. 7000 -2.50% 11. 6500 -2.92% 12. 0000 0. 00 %
7, 200. 00 7,020. 00 -180. 00 6, 990. 00 -210. 00 7, 200. 00 0. 00
34  NESTED W BEAM GUARDRAI L
7. 0000 EACH 157. 0000 205. 0000 30.57% 520. 0000 231.21% 550. 0000 250.32%
1, 099. 00 1, 435. 00 336. 00 3, 640. 00 2,541. 00 3, 850. 00 2,751.00
35 BEAM GUARDRAI L FLARED TERM NAL
5. 0000 EACH 1, 800. 0000 1, 500. 0000 -16.67% 1, 600. 0000 S11.11% 1, 600. 0000 -11.11%
9, 000. 00 7, 500. 00 -1, 500. 00 8, 000. 00 -1, 000. 00 8, 000. 00 -1, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 04/ 2003
* *» * B D CHECK REPORT * * * TIME: 11:10
PS&E JOB NO: 037017 REVI SION NO : BI DS OPENED ON : Jan 15 2004
CONTRACT NO: 006704 REGON NO  : 6 AWARDED ON : Jan 20 2004
VERSION NO : 1 WORK ORDER# : XL1684
HAY SR 000,127 e LOWBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER -------
TITLE © SR 127 TRANSTATE PAVI NG CO. | NLAND ASPHALT COVPANY, A DIVI POE ASPHALT PAVI NG | NC.
CENTRAL FERRY TO CHURCH HILL ROAD 2000 E BEECH ST 802 N FANCHER RD 302 15TH ST
037017 98901- 2147 99212- 1016 CLARKSTON WA  99403- 2372
PROJECT . GCA3636, NH-0127(007) YAKIMA WA 989091788 SPOKANE WA 992203366 LEWSTON ID 835010449
COUNTY(S)  : VI TMAN CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
36 BEAM GUARDRAI L NON- FLARED TERM NAL
3. 0000 EACH 2,100. 0000 1, 700. 0000 -19.05% 1, 850. 0000 -11.90% 1, 900. 0000 -9.52%
6, 300. 00 5, 100. 00 -1, 200. 00 5, 550. 00 -750. 00 5, 700. 00 -600. 00
37 BEAM GUARDRAI L BURI ED TERM NAL TYPE 1
1. 0000 EACH 600. 0000 520. 0000 -13.33% 550. 0000 -8.33% 575. 0000 -4.17%
600. 00 520. 00 -80. 00 550. 00 -50. 00 575. 00 -25.00
38 BEAM GUARDRAI L BURI ED TERM NAL TYPE 2
108. 0000 L. F. 26. 0000 21. 0000 -19.23% 30. 5000 17.31% 32. 0000 23.08%
2, 808. 00 2, 268. 00 -540. 00 3,294. 00 486. 00 3, 456. 00 648. 00
39 BEAM GUARDRAI L ANCHOR TYPE 1
2. 0000 EACH 530. 0000 500. 0000 -5.66% 460. 0000 -13.21% 475. 0000 -10.38%
1, 060. 00 1, 000. 00 -60. 00 920. 00 -140. 00 950. 00 -110. 00
40 REMOVI NG AND RESETTI NG GUARDRAI L BLOCKS
13236. 0000 L. F. 2.5000 1. 0200 -59.20% 2. 5000 0.00% 2. 7500 10. 00 %
33, 090. 00 13,500.72 -19,589.28 33, 090. 00 0. 00 36, 399. 00 3, 309. 00
41 RAI SI NG EXI STI NG BEAM GUARDRAI L
13236. 0000 L. F. 2. 5000 1. 5000 -40.00 % 1. 5000 -40.00% 1. 7500 -30.00%
33, 090. 00 19,854.00 -13,236.00 19,854.00 -13,236.00 23, 163. 00 -9,927.00
42 FLEXI BLE GUI DE POST
508. 0000 EACH 19. 0000 17. 9500 -5.53% 18. 7500 -1.32% 19. 0000 0. 00 %
9, 652. 00 9, 118. 60 -533. 40 9, 525. 00 -127.00 9, 652. 00 0. 00
43 PAINT LINE
131140. 0000 L. F. 0. 1000 0. 0800 -20.00 % 0. 0800 -20.00% 0. 0700 -30.00%
13, 114. 00 10, 491. 20 -2,622.80 10, 491. 20 -2,622.80 9,179. 80 -3,934.20
44 PAI NTED W DE LI NE
262. 0000 L. F. 0. 4500 0. 2500 -44.44% 0. 2500 -44.44% 0. 7000 55.56 %
117. 90 65. 50 -52. 40 65. 50 -52. 40 183. 40 65. 50
45 PAINTED STOP LI NE
60. 0000 L. F. 5. 0000 3. 0000 -40.00 % 3. 0000 -40.00% 3. 0000 -40.00 %
300. 00 180. 00 -120. 00 180. 00 -120. 00 180. 00 -120. 00
46 PAlI NTED TRAFFI C ARROW
4. 0000 EACH 35. 0000 40. 0000 14.29% 40. 0000 14.29 % 15. 0000 -57.14%
140. 00 160. 00 20. 00 160. 00 20. 00 60. 00 -80.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 04/ 2003
* *» * B D CHECK REPORT * * * TIME: 11:10
PS&E JOB NO: 037017 REVI SION NO : BI DS OPENED ON : Jan 15 2004
CONTRACT NO: 006704 REGON NO  : 6 AWARDED ON : Jan 20 2004
VERSION NO : 1 WORK ORDER# : XL1684
HAY SR 000,127 e LOWBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER -------
TITLE © SR 127 TRANSTATE PAVI NG CO. | NLAND ASPHALT COVPANY, A DIVI POE ASPHALT PAVI NG | NC.
CENTRAL FERRY TO CHURCH HILL ROAD 2000 E BEECH ST 802 N FANCHER RD 302 15TH ST
037017 98901- 2147 99212- 1016 CLARKSTON WA  99403- 2372
PROJECT . GCA3636, NH-0127(007) YAKIMA WA 989091788 SPOKANE WA 992203366 LEWSTON ID 835010449
COUNTY(S)  : VI TMAN CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
47 RECESSED PAVEMENT MARKER
9. 0000 HUND 1, 250. 0000 750. 0000 -40.00 % 750. 0000 -40.00% 850. 0000 -32.00%
11, 250. 00 6, 750. 00 -4, 500. 00 6, 750. 00 -4,500. 00 7, 650. 00 -3, 600. 00
48 TEMPORARY PAVEMENT MARKI NG
50000. 0000 L. F. 0. 1500 0. 0700 -53.33% 0. 0700 -53.33% 0. 0700 -53.33%
7,500. 00 3, 500. 00 -4, 000. 00 3, 500. 00 -4, 000. 00 3, 500. 00 -4, 000. 00
49 PERVANENT S| GNI NG
L.S. -16.91% -16.39% -15.15%
16, 500. 00 13, 710. 00 -2,790. 00 13, 795. 00 -2,705.00 14, 000. 00 -2,500. 00
50 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -75.00 % -75.00% -75.00%
1, 000. 00 250. 00 -750. 00 250. 00 -750. 00 250. 00 -750. 00
51 CONTRACTOR PI LOTED TRAFFI C CONTROL
350. 0000 HR 31. 0000 35. 0000 12.90 % 32. 5000 4.84% 33. 0000 6. 45 %
10, 850. 00 12, 250. 00 1, 400. 00 11, 375. 00 525. 00 11, 550. 00 700. 00
52 TRAFFI C CONTROL LABOR
1210. 0000 HR 33. 0000 33.0000 0. 00 % 32. 7500 -0.76 % 33. 0000 0. 00 %
39, 930. 00 39, 930. 00 0. 00 39, 627. 50 -302. 50 39, 930. 00 0.00
53 TRAFFI C CONTROL VEHI CLE
35. 0000 DAY 60. 0000 50. 0000 -16.67% 50. 0000 -16.67% 50. 0000 -16.67 %
2,100. 00 1, 750. 00 -350. 00 1, 750. 00 -350. 00 1, 750. 00 -350. 00
54 TRAFFI C CONTROL SUPERVI SOR
400. 0000 HR 34. 0000 34. 0000 0. 00 % 34. 2500 0.74% 34. 5000 1.47%
13, 600. 00 13, 600. 00 0. 00 13, 700. 00 100. 00 13, 800. 00 200. 00
55 CONSTRUCTI ON Sl GNS CLASS A
349. 0000 S.F. 5. 5000 5. 0000 -9.09% 7.0000 27.27% 7. 0000 27.27%
1,919. 50 1, 745. 00 -174. 50 2,443.00 523. 50 2, 443.00 523. 50
OTHER | TEMB
56 ADJUST MONUMENT CASE AND COVER
5. 0000 EACH 315. 0000 175. 0000 -44.44% 200. 0000 -36.51% 170. 0000 -46.03%
1, 575. 00 875. 00 -700. 00 1, 000. 00 -575. 00 850. 00 -725.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 04/ 2003
* *» * B D CHECK REPORT * * * TIME: 11:10
PS&E JOB NO: 037017 REVI SION NO : BI DS OPENED ON : Jan 15 2004
CONTRACT NO: 006704 REGON NO  : 6 AWARDED ON : Jan 20 2004
VERSION NO : 1 WORK ORDER# : XL1684
HAY SR 000,127 e LOWBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER -------
TITLE © SR 127 TRANSTATE PAVI NG CO. | NLAND ASPHALT COVPANY, A DIVI POE ASPHALT PAVI NG | NC.
CENTRAL FERRY TO CHURCH HILL ROAD 2000 E BEECH ST 802 N FANCHER RD 302 15TH ST
037017 98901- 2147 99212- 1016 CLARKSTON WA  99403- 2372
PROJECT . GCA3636, NH-0127(007) YAKIMA WA 989091788 SPOKANE WA 992203366 LEWSTON ID 835010449
COUNTY(S)  : VI TMAN CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 661800
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
57 WRE FENCE TYPE 2
134. 0000 L. F. 5. 6000 9. 0000 60. 71 % 10. 0000 78.57% 22. 5000 301.79 %
750. 40 1, 206. 00 455. 60 1, 340. 00 589. 60 3, 015. 00 2, 264. 60
58 ROADSI DE CLEANUP
EST. 0.00 % 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
59 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00 % 0. 00 % 0.00 %
5.00 5. 00 5. 00 5.00
60 M NOR CHANGE
CALC 0.00 % 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
61 AGGREGATE COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00 % 0. 00 % 0.00 %
-1.00 -1.00 -1.00 -1.00
62 SPCC PLAN
L.S. -50.00 % -47.14% -50.00 %
1, 000. 00 500. 00 -500. 00 528. 65 -471.35 500. 00 -500. 00
63  EXCESS MATERI AL REI MBURSMVENT
EST. 0. 00 % 0. 00 % 0.00 %
5.00 5. 00 5. 00 5.00
CONTRACT TOTAL $1, 326, 466. 80 $1, 248, 947. 32 -5.84% $1, 298, 888. 00 -2.08% $1, 308, 285. 20 -1.37%
BASE TOTAL $1, 326, 466. 80 $1, 248, 947. 32 -5.84% $1, 298, 888. 00 -2.08% $1, 308, 285. 20 -1.37%




DOT_RGGBO1

* * ok

PS&E JOB NO: 037017
CONTRACT NO: 006704
VERSION NO : 1

REVI SI ON NO :
REG ON NO .6
WORK ORDER# . XL1684

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT * * *

------- 4TH BIDDER ~ -------

DATE: 12/ 04/ 2003

TIME: 11:10
BI DS OPENED ON : Jan 15 2004
AWARDED ON : Jan 20 2004

HWY : SR 000, 127
TI TLE : SR 127 CENTRAL WASHI NGTON ASPHALT, |
CENTRAL FERRY TO CHURCH HILL ROAD 843 KI TTLESON RD - 98837- 0738
037017 PO BOX 939
PRQJECT : GCA3636, NH- 0127(007) MXSES LAKE WA 988370142
CONTY(S) - VI TMAN CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -13.56 %
104, 115. 00 90, 000. 00 - 14, 115. 00
2 STRIPPING INCL. HAUL - SITE Q& P-151
103000. 0000 Cv. 0. 7500 0. 0000 -100. 00 %
77, 250. 00 0.00 -77,250.00
3 REMOVI NG GUARDRAI L
1777. 0000 L.F. 3. 0000 1. 5000 -50.00 %
5,331. 00 2,665.50 -2, 665.50
4 REMOVI NG GUARDRAI L ANCHOR
10. 0000 EACH 183. 0000 150. 0000 -18.03%
1, 830. 00 1, 500. 00 -330. 00
5 REMOVI NG GUI DE POST
350. 0000 EACH 3. 5000 2.0000 -42.86%
1, 225. 00 700. 00 -525. 00
6 REMOVING W RE FENCE
134. 0000 L.F. 3. 7500 5. 0000 33.33%
502. 50 670. 00 167. 50
7  REMOVI NG BRASS MARKER
72. 0000 EACH 6. 5000 15. 0000 130.77%
468. 00 1, 080. 00 612. 00
GRADI NG
8 ROADWAY EXCAVATI ON | NCL. HAUL
202. 0000 CY. 15. 0000 18. 0000 20.00 %
3, 030. 00 3, 636. 00 606. 00
9 COVMON BORROW | NCL. HAUL
3000. 0000 Cv. 10. 0000 5. 5000 -45.00%
30, 000. 00 16,500. 00 -13, 500. 00



DOT_RGGBO1

PS&E JOB NO: 037017
CONTRACT NO: 006704
VERSION NO : 1

REVI SI ON NO :
REG ON NO .6

WORK ORDER# . XL1684

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * *  BID CHECK REPORT * * *

------- 4TH BIDDER ~ -------

DATE: 12/ 04/ 2003

TIME: 11:10

BI DS OPENED ON :
AWARDED ON :

Jan 15 2004
Jan 20 2004

HWY : SR 000, 127
TI TLE . SR 127 CENTRAL WASHI NGTON ASPHALT, |
CENTRAL FERRY TO CHURCH HILL ROAD 843 KI TTLESON RD - 98837- 0738
037017 PO BOX 939
PROJECT @ GCA3636, NH- 0127(007) MXSES LAKE WA 988370142
CONTY(S) - VI TMAN CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF.
GRADI NG
10 EMBANKVENT COMPACTI ON
2455, 0000 Cv. 2. 0000 1. 5000 -25.00%
4,910. 00 3,682.50  -1,227.50
DRAI NAGE
11 QUARRY SPALLS
5. 0000 Cv. 45. 0000 70. 0000 55. 56 %
225. 00 350. 00 125. 00
12 SAFETY BARS FOR BOX CULVERT
2.0000 EACH 600. 0000 1, 000. 0000 66. 67 %
1, 200. 00 2, 000. 00 800. 00
SURFACI NG
13 CRUSHED SURFACI NG BASE COURSE
2800. 0000 C Y. 20. 0000 15. 0000 -25.00%
56, 000. 00 42,000.00 - 14, 000. 00
14  EROCSI ON REPAI R AGGREGATE
350. 0000 Cv. 50. 0000 26. 0000 -48.00%
17, 500. 00 9,100.00 -8, 400.00
LI QUI D ASPHALT
15 ASPHALT CRS-2
335. 0000 TON 165. 0000 225. 0000 36. 36 %
55, 275. 00 75,375.00 20, 100. 00
16 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00 %
20, 703. 00 20, 703. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 04/ 2003

* * * Bl D CHECK REPORT * * * TIME 11: 10
PSGE JOB NO: 037017 REVI SION NO : BI DS OPENED ON : Jan 15 2004
CONTRACT NO: 006704 REGON NO  : 6 AWARDED ON : Jan 20 2004
VERSI ON NO : 1 WORK ORDER# : XL1684
HWY : SR 000,127 T 4TH BIDDER  -------
TITLE © SR 127 CENTRAL WASHI NGTON ASPHALT, |
CENTRAL FERRY TO CHURCH HILL ROAD 843 KI TTLESON RD - 98837- 0738
037017 PO BOX 939
PROJECT @ GCA3636, NH- 0127(007) MXSES LAKE WA 988370142
CONTY(S) - VI TMAN CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF.
Bl TUM NOUS SURFACE TREATMENT
17 FURNI SHI NG AND PLACI NG CRUSHED SCREENING 1/2 TO NO. 4
802. 0000 Cv. 40. 0000 43. 0000 7.50 %
32, 080. 00 34, 486. 00 2, 406. 00
ASPHALT CONCRETE PAVEMENT
18 PLAN NG Bl TUM NOUS PAVEMENT
11998. 0000 S.Y. 3. 5000 3. 8000 8.57 %
41, 993. 00 45, 592. 40 3,599. 40
19 ASPHALT CONC. FOR PAVEMENT REPAI R
1024. 0000 TON 54. 0000 75. 0000 38.89 %
55, 296. 00 76,800.00 21, 504. 00
20 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 70-28
19679. 0000 TON 24. 5000 29. 0000 18.37 %
482, 135. 50 570,691.00 88, 555. 50
21 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0.00 %
21, 500. 00 21, 500. 00
22 COVPACTI ON PRI CE ADJUSTMENT
cALC 0. 00 %
9, 300. 00 9, 300. 00
23 SMOOTHNESS COVPLI ANCE ADJUSTMENT
CALC 0.00 %
10, 000. 00 10, 000. 00
24 CYCLIC DENSI TY PRI CE ADJUSTMENT
cALC 0. 00 %
-1.00 -1.00
25  PAVING ASPHALT REVI SI ON
CALC 0.00 %

-1.00 -1.00



DOT_RGGBO1

PS&E JOB NO: 037017
CONTRACT NO: 006704
VERSION NO : 1

REVI SI ON NO :
REG ON NO .6
WORK ORDER# . XL1684

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * *  BID CHECK REPORT * * *

------- 4TH BIDDER ~ -------

DATE: 12/ 04/ 2003

TIME: 11:10
BI DS OPENED ON : Jan 15 2004
AWARDED ON : Jan 20 2004

HWY : SR 000, 127
TI TLE . SR 127 CENTRAL WASHI NGTON ASPHALT, |
CENTRAL FERRY TO CHURCH HILL ROAD 843 KI TTLESON RD - 98837- 0738
037017 PO BOX 939
PROJECT @ GCA3636, NH- 0127(007) MXSES LAKE WA 988370142
CONTY(S) - VI TMAN CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF.
ERCSI ON CONTROL AND PLANTI NG
26 ESC LEAD
10. 0000 DAY 25. 0000 150. 0000 500. 00 %
250. 00 1, 500. 00 1, 250. 00
27 SEEDI NG, FERTILIZING AND MILLCH NG - SITE G5-P- 151
4.2800 ACRE 1, 100. 0000 0. 0000 -100. 00 %
4,708. 00 0.00  -4,708.00
28 SEEDING FERTILIZING AND MILCH NG
1. 0000 ACRE 1, 500. 0000 2, 000. 0000 33.33%
1, 500. 00 2, 000. 00 500. 00
29 SILT FENCE
1492. 0000 L.F. 4.0000 6. 0000 50. 00 %
5, 968. 00 8, 952. 00 2,984. 00
30 TOPSO L TYPE B
520. 0000 Cv. 5. 0000 25. 0000 400. 00 %
2, 600. 00 13,000.00 10, 400. 00
31 EROSI O WATER POLLUTI ON CONTROL
EST. 0.00 %
1, 500. 00 1, 500. 00
TRAFFI C
32 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
3680. 0000 L.F. 14. 0000 13. 2000 S5.71%
51, 520. 00 48,576.00 -2, 944.00
33 BEAM GUARDRAI L TYPE 1
600. 0000 L.F. 12. 0000 11. 7500 -2.08%
7, 200. 00 7, 050. 00 -150. 00
34  NESTED W BEAM GUARDRAI L
7.0000 EACH 157. 0000 525. 0000 234.39%
1, 099. 00 3, 675. 00 2,576. 00
35 BEAM GUARDRAI L FLARED TERM NAL
5. 0000 EACH 1, 800. 0000 1, 600. 0000 S11.11%
9, 000. 00 8,000.00  -1,000.00



DOT_RGGBO1

PS&E JOB NO: 037017
CONTRACT NO: 006704
VERSION NO : 1

REVI SI ON NO :
REG ON NO .6

WORK ORDER# . XL1684

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * *  BID CHECK REPORT * * *

DATE: 12/ 04/ 2003

TIME: 11:10
BI DS OPENED ON : Jan 15 2004
AWARDED ON : Jan 20 2004

HWY : SR 000,127 T 4TH BIDDER  -------
TITLE © SR 127 CENTRAL WASHI NGTON ASPHALT, |
CENTRAL FERRY TO CHURCH HILL ROAD 843 KI TTLESON RD - 98837- 0738
037017 PO BOX 939
PRQIJECT . GCA3636, NH-0127(007) MOSES LAKE WA 988370142
COUNTY(S)  : V¥l TMAN CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
36 BEAM GUARDRAI L NON- FLARED TERM NAL
3. 0000 EACH 2,100. 0000 1, 850. 0000 -11.90 %
6, 300. 00 5, 550. 00 -750. 00
37 BEAM GUARDRAI L BURI ED TERM NAL TYPE 1
1. 0000 EACH 600. 0000 550. 0000 -8.33%
600. 00 550. 00 -50. 00
38 BEAM GUARDRAI L BURI ED TERM NAL TYPE 2
108. 0000 L. F. 26. 0000 30. 5000 17.31%
2, 808. 00 3,294. 00 486. 00
39 BEAM GUARDRAI L ANCHOR TYPE 1
2. 0000 EACH 530. 0000 460. 0000 -13.21%
1, 060. 00 920. 00 -140. 00
40 REMOVI NG AND RESETTI NG GUARDRAI L BLOCKS
13236. 0000 L. F. 2.5000 2. 5000 0. 00 %
33, 090. 00 33, 090. 00 0.00
41 RAI SI NG EXI STI NG BEAM GUARDRAI L
13236. 0000 L. F. 2. 5000 1. 5000 -40.00 %
33, 090. 00 19,854.00 -13,236.00
42 FLEXI BLE GUI DE POST
508. 0000 EACH 19. 0000 18. 7500 -1.32%
9, 652. 00 9, 525. 00 -127.00
43 PAINT LINE
131140. 0000 L. F. 0. 1000 0. 0800 -20.00 %
13, 114. 00 10, 491. 20 -2,622.80
44 PAI NTED W DE LI NE
262. 0000 L. F. 0. 4500 0. 5000 11.11%
117. 90 131. 00 13.10
45 PAINTED STOP LI NE
60. 0000 L. F. 5. 0000 2. 5000 -50. 00 %
300. 00 150. 00 -150. 00
46 PAlI NTED TRAFFI C ARROW
4. 0000 EACH 35. 0000 30. 0000 -14.29%
140. 00 120. 00 -20. 00



DOT_RGGBO1

PS&E JOB NO: 037017
CONTRACT NO: 006704
VERSION NO : 1

REVI SI ON NO :
REG ON NO .6
WORK ORDER# . XL1684

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * *  BID CHECK REPORT * * *

DATE: 12/ 04/ 2003

TIME: 11:10
BI DS OPENED ON : Jan 15 2004
AWARDED ON : Jan 20 2004

HWY : SR 000,127 T 4TH BIDDER  -------
TITLE © SR 127 CENTRAL WASHI NGTON ASPHALT, |
CENTRAL FERRY TO CHURCH HILL ROAD 843 KI TTLESON RD - 98837- 0738
037017 PO BOX 939
PRQIJECT . GCA3636, NH-0127(007) MOSES LAKE WA 988370142
COUNTY(S)  : V¥l TMAN CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
47 RECESSED PAVEMENT MARKER
9. 0000 HUND 1, 250. 0000 850. 0000 -32.00%
11, 250. 00 7, 650. 00 -3, 600. 00
48 TEMPORARY PAVEMENT MARKI NG
50000. 0000 L. F. 0. 1500 0. 0700 -53.33%
7,500. 00 3, 500. 00 -4, 000. 00
49 PERVANENT S| GNI NG
L.S. -15.15%
16, 500. 00 14, 000. 00 -2,500. 00
50 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -75.00 %
1, 000. 00 250. 00 -750. 00
51 CONTRACTOR PI LOTED TRAFFI C CONTROL
350. 0000 HR 31. 0000 32. 5000 4.84%
10, 850. 00 11, 375. 00 525. 00
52 TRAFFI C CONTROL LABOR
1210. 0000 HR 33. 0000 33. 0000 0. 00 %
39, 930. 00 39, 930. 00 0.00
53 TRAFFI C CONTROL VEHI CLE
35. 0000 DAY 60. 0000 50. 0000 -16.67%
2,100. 00 1, 750. 00 -350. 00
54 TRAFFI C CONTROL SUPERVI SOR
400. 0000 HR 34. 0000 34. 5000 1.47%
13, 600. 00 13, 800. 00 200. 00
55 CONSTRUCTI ON Sl GNS CLASS A
349. 0000 S.F. 5. 5000 7. 0000 27.27%
1,919. 50 2, 443.00 523. 50
OTHER | TEMB
56 ADJUST MONUMENT CASE AND COVER
5. 0000 EACH 315. 0000 200. 0000 -36.51%
1, 575. 00 1, 000. 00 -575.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 04/ 2003

* *» * B D CHECK REPORT * * * TIME: 11:10
PS&E JOB NO: 037017 REVI SION NO : BI DS OPENED ON : Jan 15 2004
CONTRACT NO: 006704 REGON NO  : 6 AWARDED ON : Jan 20 2004
VERSION NO : 1 WORK ORDER# : XL1684
HWY : SR 000,127 T 4TH BIDDER  -------
TITLE © SR 127 CENTRAL WASHI NGTON ASPHALT, |
CENTRAL FERRY TO CHURCH HILL ROAD 843 KI TTLESON RD - 98837- 0738
037017 PO BOX 939
PRQIJECT . GCA3636, NH-0127(007) MOSES LAKE WA 988370142
COUNTY(S)  : V¥l TMAN CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
57 WRE FENCE TYPE 2
134. 0000 L. F. 5. 6000 25. 0000 346.43 %
750. 40 3, 350. 00 2,599. 60
58 ROADSI DE CLEANUP
EST. 0. 00 %
1, 000. 00 1, 000. 00
59 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00 %
5.00 5. 00
60 M NOR CHANGE
CALC 0. 00 %
-1.00 -1.00
61 AGGREGATE COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00 %
-1.00 -1.00
62 SPCC PLAN
L.S. 100. 00 %
1, 000. 00 2, 000. 00 1, 000. 00
63  EXCESS MATERI AL REI MBURSMVENT
EST. 0. 00 %
5.00 5. 00
CONTRACT TOTAL $1, 326, 466. 80 $1, 318, 313. 60 -0.61%

BASE TOTAL $1, 326, 466. 80 $1, 318, 313. 60 -0.61%




